

**Government of West Bengal**  
**Office of the Member Secretary, D.H & F.W.S & C.M.O.H, Paschim Medinipur**  
**ZILLA SWASTHYA BHABAN, SARATPALLY, NARAMPUR, MIDNAPORE,**  
**PASCHIM MEDINIPUR, PIN NO. 721101**  
**Phone - 03222-273775, E-mail:dhfws\_mid\_west@yahoo.com**  
 \*\*\*\*\*

Memo No. DH&FWS/MID(W)/ENGR./eNIT/2018/ 2476

Dated :- 04.06.2018

**NOTICE INVITING ELECTRONIC TENDER No. – eNIT-01 of 2018-19**

e-Tenders are hereby invited in prescribed format from resourceful Government contractors for the work detailed in the table below. (Submission of Bid through **online**).

Sl. No	Name of the work	Estimated Amount (Rs.)	Earnest Money	Period of Completion
1.	New construction of Sub-centre at Shyamsundarpur-II, Mouza-Shyamsundarpur, J.L. No.-253, Plot no.-1020, Khatian No.-439 & 450 under Dantan-II block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
2	New construction of Sub-centre at Rela, Mouza-Rela, J.L. No.-297, Plot no.-1183, Khatian No.-235/577 under Dantan-II block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
3	New construction of Sub-centre at Lalat, Mouza-Bandhrauta, J.L. No.-279, Plot no.-53, Khatian No.-99/1 under Dantan-II block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
4	New construction of Sub-centre at Madhabpur, Mouza-Madhabpur, J.L. No.-172, Plot no.-1422 Swatwa No.- 1471/1 under Chandrokona-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
5	New construction of Sub-centre at Mangrul, Mouza-Mangrul, J.L. No.-176, Plot no.-3682/7333 under Chandrokona-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
6	New construction of Sub-centre at Kuthikonarpur, Mouza-Kuthikonarpur, J.L. No.-101, Plot no.-660 under Ghatal block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
7	New construction of Sub-centre at Mansuka, Mouza-Mansuka-I, J.L. No.-25, Plot no.-2881 under Ghatal block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
8	New construction of Sub-centre at Banharisinghapur, Mouza-Banharisinghapur, J.L. No.-24, Plot no.-144 under Ghatal block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
9	New construction of Sub-centre at Dharampur, Mouza-Dharampur, J.L. No.-45, Plot no.-42 under Daspur-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
10	New construction of Sub-centre at Panchberia, Mouza-Uttar Gobindanagar, J.L. No.-164, Plot no.-446, Khatian No.-165,155,77,82 under Daspur-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
11	New construction of Sub-centre at Dhourjamua, Mouza-Dhourjamua, J.L. No.-373, Plot no.-36 (L.R. Plot No.-72), under Mohanpur block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
12	New construction of Sub-centre at Kalaikunda, Mouza-Kalaikunda, J.L. No.-64, Plot no.-500/1091 under Kharagpur-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
13	New construction of Sub-centre at Charda, Mouza-Charda, J.L. No.-36, Plot no.-433 under Dantan-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
14	New construction of Sub-centre at Tararui, Mouza-Tararui, J.L. No.-38, Plot no.-135 under Dantan-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
15	New construction of Sub-centre at Sankharibazar, Mouza-Punja, J.L. No.-72, Plot no.-798 under Dantan-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
16	New construction of Sub-centre at Kotapada, Mouza-Kotepada, J.L. No.-27, Plot no.-393 under Dantan-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months
17	New construction of Sub-centre at Maliara Sundarpur, Mouza-Maliara Sundarpur, J.L. No.-81, Plot no.-364 under Dantan-I block in the district of Paschim Medinipur	Rs.12,43,756.00	Rs.25,000.00	06 months

**Date and Time Schedule :-**

Sl. No.	Particulars	Date and Time
1	Date of uploading of N.I.T. Documents online) (Publishing Date)	05.06.2018
2	Documents download/sell start date (Online)	06.06.2018 at 01.00 p.m.
3	Documents download/sell end date (Online)	25/06/2018 up to 4.00 p.m.
4	Date of Pre Bid Meeting	06.06.2018 at 11.00 a.m.
5	Bid submission start date (On line)	06.06.2018 at 01.00 p.m. onwards
6	Bid Submission closing (On line)	25.06.2018 up to 4.00 p.m.
8	Bid opening date for Technical Proposals (Online)	27.06.2018 at 11.00 a.m.
9	Date and Place for opening of Financial Proposal (Online)	To be intimated later

The details are available in the Website <https://etender.wb.nic.in> & the notice board of Chief Medical Officer of Health, Paschim Medinipur.

Member Secretary, District Health & Family Welfare Society,  
 Paschim Medinipur

4/6/18